
RON

181395 / 13.12.2017 Design + Construction Homeless 

Persons on 23th, Panselelor Str. 

Brasov

3.248.776,7 17.01.2018

16:00

181344 / 12.12.2017 Modernising DJ172D road 47.380.599,14 22.01.2018

16:00

81167 / 09.12.2017 Bega River maintenance 17.608.171

17.01.2018

16:00

181215 / 09.12.2017 Water and sewege system 

reabilitation in Alba Iulia zone 

with extensions

29.245.977 19.02.2018

16:00

181282 / 09.12.2017 Complete design

+construction in Focsani area

35.008.708 22.01.2018

16:00

181193 / 08.12.2017 Water and sewege systems in 

Focsani 2 area

29.620.075 25.01.2018

16:00

181195 / 08.12.2017

Water and sewege systems in 

Adjud
41.465.057

25.01.2018

16:00

181252 / 08.12.2017

Water and sewege systems in 

Giugesti 138.688.567

29.01.2018

16:00

181186 / 06.12.2017 Modernising DJ 709J road 21.277.514,99

09.01.2018

16:00

181178 / 06.12.2017

Design  + Construction 

underground waste colecting 

platform in Arad 15.903.719

09.01.2018

16:00

181051 / 30.11.2017

Sport Center Arena Mioveni City 

– unfinished works 31.149.592

18.01.2018

16:00

181117 / 30.11.2017

Complete Design  + Construction 

for County roads in 

Buzau‐Voetin‐ Sihlea‐Obrejita‐

Tamboiesti‐Bordesti

41.849.716

15.01.2018

16:00

BID ID in National 

Electronic Biding System 

www.e‐licitatie.ro PROCEDURE BUYIER

VALUE

APA CTTA SA ALBA

Vrancea County

DEADLINE

EUR

Brasov City Hall 706,255

Bistrita Nasaud 

County

10.300.130

Arad County

Arad City hall

6.357.000

3.827.800

Mioveni City hall

6.770.000

Vrancea County 9.097.000

4.625.550

30.149.700

9.014.000

6.439.000

7.600.000

3.457.000

Public Utilities 

Company Focsani

Public Utilities 

Company Focsani

Public Utilities 

Company Focsani

Romanian Hidro 

Authority



181120 / 30.11.2017

Complete Design + Construction 

for County roads in Dumbraveni‐ 

Gugesti‐Popesti‐ 

Urechesti‐Budesti‐ 

Cotesti‐Blidari‐Bontesti‐ 

dalhauti‐Faraoanele‐ 

Ramniceanca‐Beciu‐

Odobesti

81.434.919

15.01.2018

16:00

181077 / 29.11.2017

Design + Construction Extension 

for main heat system and hot 

water supply
17.772.103,88

08.02.2018

16:00

Vrancea County 17.703.240

Iasi City Hall 3.863.000


